



मालारानी गाउँपालिका

गाउँ कार्यपालिकाको कार्यालय



पत्र संख्या : ०८३/८४
चलानी नम्बर : ५८८

खनदह, अर्घाखाँची
लुम्बिनी प्रदेश, नेपाल
मालारानी गाउँपालिका
खनदह, अर्घाखाँची

मिति: २०८३-०६-२१

श्री जो जस संग सम्बन्ध राख्दछ ।

विषय: समय थप गरिएको सम्बन्धमा ।

प्रस्तुत विषयमा यस मालारानी गाउँपालिका बाट आ.ब.२०८३/०८४मा स्वीकृत भएका विभिन्न योजनाहरु कार्यान्वयनको लागि प्रकाशित सूचनामा समय तपशिल बमोजिम हुनुपर्नेमा अन्यथा भएकोहुँदा सच्याईएको व्यहोरा अनुरोध छ ।

तपशिल

सि.नं.	योजनाको नाम	ठेक्का नं.	बोलपत्र सम्बन्धि कागजात खरिद मिति	दाखिला गर्ने मिति	बोलपत्र सम्बन्धि कागजात खोल्ने मिति
1.	Procurement and Supply of CGI Sheets	MRM/G/NCB/2083/084/01	2026/10/11 Office Our	2026/10/12 (12.00PM)	2026/10/12 (1.00 PM)
2.	Procurement and Construction of Pyareekharka Mulachor Dobata Pyuthan Road	MRM/W/NCB/2083/084/02	2026/10/23 Office Our	2026/10/24 (12.00PM)	2026/10/24 (1.00 PM)
1.	Procurement and Construction Tinsalle Bhagawati Mandhir Fencing along with wall Construction MRM -2	MRM/W/SQ/2083/084/01	2026/10/08 Office Our	2026/10/09 (12.00PM)	2026/10/09 (1.00 PM)
2.	Procurement and Construction Dhungra Lamapokhara Kunakharka Sakindhara MRM -3	MRM/W/SQ/2083/084/02	2026/10/08 Office Our	2026/10/09 (12.00PM)	2026/10/09 (1.00 PM)
3.	Procurement and Upgradation of Aiteka Neta Motorable Road MRM -4	MRM/W/SQ/2083/084/03	2026/10/08 Office Our	2026/10/09 (12.00PM)	2026/10/09 (1.00 PM)
4.	Procurement and Upgradation of Road Shita Dungreduwa Mul Dharampani MRM -4	MRM/W/SQ/2083/084/04	2026/10/13 Office Our	2026/10/14 (12.00PM)	2026/10/14 (1.00 PM)
5.	Procurement and Construction of	MRM/W/SQ/2083/084/05	2026/10/13 Office Our	2026/10/14 (12.00PM)	2026/10/14 (1.00 PM)

“कृषि, पर्यटन र सहकारी समृद्ध मालारानी”

ई-मेल: malaraniruralmun@gmail.com / info@malaranimun.gov.np वेबसाईट: www.malaranimun.gov.np

गोविन्द भट्टराई
प्रमुख प्रशासकीय अधिकारी



	Deaurali Basaka Khola Ghat Bebastapan MRM -9				
6.	Procurement and Construction of Paiyacheda Bajne Pyuthan Road Upgradation MRM -8	MRM/W/SQ/ 2083/084/06	2026/10/13 Office Our	2026/10/14 (12.00PM)	2026/10/14 (1.00 PM)
7.	Procurement and Construction Bamruk Bajakharka Road Upgradation MRM -7	MRM/W/SQ/ 2083/084/07	2026/10/13 Office Our	2026/10/14 (12.00PM)	2026/10/14 (1.00 PM)
8.	Procurement and Dhungade Kafalthuta Khajuree Road Upgradation MRM -6	MRM/W/SQ/ 2083/084/08	2026/10/13 Office Our	2026/10/14 (12.00PM)	2026/10/14 (1.00 PM)


गोविन्द शर्मा
प्रमुख प्रशासकीय अधिकृत